
Description Square Footage

Total Square Feet 21,600                

General Conditions $8.60 185,753$                     

General Requirements $5.96 128,824$                     

Existing Conditions $0.00 -$                              

Concrete $20.02 432,393$                     

Masonry $9.03 194,995$                     

Structural Steel $4.60 99,329$                       

Carpentry $1.41 30,409$                       

Thermal/Air/Mositure protection $0.76 16,471$                       

Openings $7.17 154,850$                     

Finishes $5.51 119,016$                     

Building Specialties $3.80 82,110$                       

Equipment $11.19 241,633$                     

Casework & Furniture $0.00 -$                              

Pre-Engineered Metal Building $47.47 1,025,342$                  

Elevators $0.00 -$                              

Fire Protection $7.16 154,685$                     

Plumbing $11.11 240,000$                     

Mechanical/HVAC $22.21 479,650$                     

Electrical $17.68 381,800$                     

Data/Communications $1.26 27,320$                       

Electronic Safety & Security $2.29 49,475$                       

Earthwork $5.70 123,169$                     

Site Improvements $3.67 79,347$                       

Site Utilities $9.17 198,044$                     

Subtotal Construction 4,444,616$                 

Sales Tax 7.0% Tax Exempt

Construction Contingency 3.5% 155,562$                     

Builder's Risk Insurance 0.10% 4,445$                         

GL Insurance 0.44% 19,556$                       

Garmong Fee 3.5% 161,846$                     

Payment & Performance Bond 0.85% 40,681$                       

Total Construction 4,826,706$                 

Construction Cost/SF 223.46$                       

Preconstruction Services LS 20,000$                       

South Gibson Multi-Purpose Athletic Facility - CD Budget

*Cost estimate based on drawings prepared by Three I Design for project number 24317A with a 

revision date of 5/20/2025


