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ADDENDUM  

 
Project:  Ft. Branch HVAC Phase 4 Addendum No.:  001 

7670 S. Eastview Lane  

Ft. Branch, IN 47648 Date: January 7, 2021 

 
Owner: South Gibson School Corporation Project 

Number: 
2011-314 

3321 800 S.                                                          

Ft. Branch, IN 47648 

 

  Contract for: All 
 

 

 

The original specifications and drawings dated December 2020 for the project 

noted above are amended as noted in this Addendum Number 001.  Receipt of this 

addendum and any subsequent addenda must be acknowledged on the final bid 

documents.  This addendum consists of 3 item(s) and attachment(s). 

 

Attachments: Pre-bid meeting agenda, pre-bid sign-in sheet 
  
By:  Jess Park 
  
CC: Tim Armstrong (SGSC), Mike Ruder (SGSC), Chad Wargel (Hafer) 
  

 

1-1 Bid bond shall be 5% of total project amount. 

1-2 Refer to attached pre-bid meeting agenda and comments discussed during pre-bid.  Red italics text 

were items discussed during meeting. 

1-3 See attached for pre-bid sign-in sheet. 



  

 P a g e  | 1 of 3 

 

 

T000-LASTNAME-

INT 

21 SE Third Street, Suite 800  •  Evansville, IN 47708 

P: 812.422.4187  •  F: 812.421.6776 

101 E Second Street, Suite 101  •  Owensboro, KY 42301 

P: 270.926.1331  •  F: 270.684.4456 

haferdesign.com 

  

MEETING AGENDA 

 
Client: South Gibson School Corporation Meeting 

Location: 
Ft. Branch Community 

School 
Project:  Ft. Branch HVAC Upgrades – Phase 4 Meeting Date: January 6, 2021 
 7670 S Eastview Lane Project 

Number: 
2011-314 

 Fort Branch, IN 47648   

 

Pre-Bid Meeting 
 

▪ Sign-In Sheet 
 

▪ Introductions 
 

• South Gibson School Corporation: 
Tim Armstrong 
Mike Ruder 
Jeff Crecelius 
 

• Design Team: 
      Project Mechanical Engineer - Jess Park, Hafer 
      Project Electrical Engineer – Chad Wargel, Hafer 
 

▪ Communication – Through Jess Park, Hafer, jess.park@haferdesign.com, 812-422-4187 
 

▪ Project Description 
1. Replace POD 200 air handling unit and 14 associated air terminal units.  This includes 

replacement of select piping, ductwork and controls.  System will include fully ducted 
return air system in place of plenum return. 

2. Replace POD 200 exhaust and relief fans. 
3. Replace Band area air handling unit.   This includes replacement of select piping, 

ductwork and controls as well as ceiling and lighting.  Area will include 4 new air terminal 
units. 

4. Replace point of use thermostatic mixing valves in POD 200. 
5. Replace water heater serving POD 200. 

 
▪ Alternates 

• No alternates 
 

mailto:jess.park@haferdesign.com
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▪ Review of Bidding Requirements 

• Bids will be accepted until 2pm Central Time on January 13, 2021. Bids will be opened privately, 
and contractors will be notified after board approval. 

• Bids are to be received at the new Administration Office  
3321 W 800 S 
Ft. Branch, IN 47648  

• Bids are to be submitted in duplicate  

• Bids are to be submitted in a sealed envelope clearly noting project name and name of bidder.  

• Bidders shall familiarize themselves with bidding requirements.   

• One prime bid will be required.   

• Bid shall include all work outlined in the drawing and specification package. 

• January 11th is last day for questions.  

• Bid Checklist 
o Subs and Material list (can be submitted next day).  Sub-list shall include air handling unit 

and air terminal unit equipment manufacturer. 
o Cost for Performance and Labor and Material bond shall be included. 
o Use “Indiana State Form 96” bid form.   
o Bid bond (5%) 

 
▪ Scheduling 

• Contract will be awarded soon after January 22 26th board meeting. 

• Begin Construction June 1, 2021 May 26, 2021.  Start date will be contingent on last day of 
school.  Last day of school is currently May 25th.  

• Substantially complete by July 25, 2021. 
 

▪ Questions  

• Questions shall be submitted to Jess Park via email: jpark@haferdesign.com.  Responses will be 
submitted via addendum. 
 

▪ Addendum 

• Addendum 1 – Will be issued January 8, 2021. 

• Addendum 1 will include this agenda and any meeting minutes. 
 

▪ Plan Availability – MACO – Evansville Blueprint, www.haferplanroom.com 
 

▪ Miscellaneous 

• Background checks.  No-one will be allowed to work on-site without proper background check.  

• Contractor shall secure and pay for all required permits. 

• All work and shut-downs will need to be coordinated with the owner. 

• Coordinate on-site contractor parking with owner. 

• Project site is non-smoking 

• Temporary facilities 

• Material storage and staging to be coordinated with the owner.  No materials will be stored 
inside the building until after school is out for the year. 

• School is out at 3:30.  All site visits shall be coordinated and scheduled with Jeff Crecelius.  

• Gym floor shall be protected when performing construction activities in surrounding area. 

• COVID-19 CDC guidelines must be followed when contractors are on project site. 

• The owner will move desks and other miscellaneous items in classroom. 

mailto:jpark@haferdesign.com
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• Lay-down area will be on old tennis courts.  Contractor shall provide caution fencing around area. 

• Follow all safety guidelines, for example, when performing activities that require an open flame, 
contractor shall have fire extinguishers present. 

• Aquaphase (615-452-6796) maintains the existing chemical treatment system.  The contractor is 
responsible for providing chemical treatment and glycol as required to bring system to normal 
levels. 

• The contractor is responsible for all draining and purging of hydronic piping.  
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