

HVAC UPGRADES - PHASE 4:
SGSC - Ft. Branch Community School

Fort Branch, Indiana
January 15, 2021

	Harrell Fish, Inc. (HFI)	Huntingburg Machine Works	Perfection Heating and Air	Midwest Roofing and Sheet Metal	HG Heinz, Inc.	Deig Bros. Construction
Base Bid	\$457,500.00	\$457,500.00	\$494,800.00	\$529,000.00	\$533,000.00	\$578,000.00
Time for Completion	60 days	60 days	61 days	59 days		55 days
Addenda						
Addendum No. 1	X	X	X	X	X	X
Addendum No. 2	X	X	X	X	X	X
Addendum No. 3	X	X	X	X	X	X
Subcontractors / Material Suppliers List	YES	YES	YES	YES	NO	YES
Bid Clarifications	NONE	NONE	NONE	NONE	NONE	NONE
Contingency	NONE	NONE	NONE	NONE	NONE	NONE
Estimated Project Budget	\$480,000.00	\$480,000.00	\$480,000.00	\$480,000.00	\$480,000.00	\$480,000.00
Comments						