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ADDENDUM

Project: Ft. Branch HVAC Phase 4 Addendum No. : 001

7670 S. Eastview Lane

Ft. Branch, IN 47648 Date: January 7,2021
Owner: South Gibson School Corporation Project 2011-314

Number:
3321800 S.

Ft. Branch, IN 47648
Contract for: All

The original specifications and drawings dated December 2020 for the project

noted above are amended as noted in this Addendum Number 001. Receipt of this
addendum and any subsequent addenda must be acknowledged on the final bid
documents. This addendum consists of 3 item(s) and attachment (s).

1-1 Bid bond shall be 5% of total project amount.

1-2 Referto attached pre-bid meeting agenda and comments discussed during pre-bid. Red italics text
were items discussed during meeting.

1-3 See attached for pre-bid sign-in sheet.

Attachments: Pre-bid meeting agenda, pre-bid sign-in sheet
By: Jess Park

cc: Tim Armstrong (SGSC), Mike Ruder (SGSC), Chad Wargel (Hafer)
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MEETING AGENDA

Client: South Gibson School Corporation Meeting Ft. Branch Community
Location: School
Project: Ft. Branch HVAC Upgrades - Phase 4 Meeting Date: January 6, 2021
7670 S Eastview Lane Project 2011-314
Number:

Fort Branch, IN 47648

Pre-Bid Meeting

Sign-In Sheet

Introductions

e South Gibson School Corporation:
Tim Armstrong
Mike Ruder
Jeff Crecelius

e Design Team:
Project Mechanical Engineer - Jess Park, Hafer
Project Electrical Engineer — Chad Wargel, Hafer

=  Communication — Through Jess Park, Hafer, jess.park@haferdesign.com, 812-422-4187

Alternates

Project Description
1.

Replace POD 200 air handling unit and 14 associated air terminal units. This includes
replacement of select piping, ductwork and controls. System will include fully ducted
return air system in place of plenum return.

Replace POD 200 exhaust and relief fans.

Replace Band area air handling unit. This includes replacement of select piping,
ductwork and controls as well as ceiling and lighting. Area will include 4 new air terminal
units.

Replace point of use thermostatic mixing valves in POD 200.

Replace water heater serving POD 200.

e No alternates
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Review of Bidding Requirements
e Bids will be accepted until 2pm Central Time on January 13, 2021. Bids will be opened privately,
and contractors will be notified after board approval.
e Bids are to be received at the new Administration Office
3321 W800S
Ft. Branch, IN 47648
e Bids are to be submitted in duplicate
e Bids are to be submitted in a sealed envelope clearly noting project name and name of bidder.
e Bidders shall familiarize themselves with bidding requirements.
o One prime bid will be required.
e Bid shall include all work outlined in the drawing and specification package.
e January 11th is last day for questions.
e Bid Checklist
o Subs and Material list (can be submitted next day). Sub-list shall include air handling unit
and air terminal unit equipment manufacturer.
o Cost for Performance and Labor and Material bond shall be included.
Use “Indiana State Form 96” bid form.
o Bid bond (5%)

o

Scheduling
e Contract will be awarded soon after January 22 26" board meeting.
e Begin Construction June-1,2021 May 26, 2021. Start date will be contingent on last day of
school. Last day of school is currently May 25,
e Substantially complete by July 25, 2021.

Questions
e Questions shall be submitted to Jess Park via email: jpark@haferdesign.com. Responses will be
submitted via addendum.

Addendum
e Addendum 1 - Will be issued January 8, 2021.
e Addendum 1 will include this agenda and any meeting minutes.

Plan Availability — MACO — Evansville Blueprint, www.haferplanroom.com

Miscellaneous
o Background checks. No-one will be allowed to work on-site without proper background check.
e Contractor shall secure and pay for all required permits.
e All work and shut-downs will need to be coordinated with the owner.
e Coordinate on-site contractor parking with owner.
e Project site is non-smoking
e Temporary facilities
e Material storage and staging to be coordinated with the owner. No materials will be stored
inside the building until after school is out for the year.
e Schoolis out at 3:30. All site visits shall be coordinated and scheduled with Jeff Crecelius.
e  Gym floor shall be protected when performing construction activities in surrounding area.
e (COVID-19 CDC guidelines must be followed when contractors are on project site.
e The owner will move desks and other miscellaneous items in classroom.
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Lay-down area will be on old tennis courts. Contractor shall provide caution fencing around area.

Follow all safety guidelines, for example, when performing activities that require an open flame,
contractor shall have fire extinguishers present.

Aquaphase (615-452-6796) maintains the existing chemical treatment system. The contractor is

responsible for providing chemical treatment and glycol as required to bring system to normal
levels.

The contractor is responsible for all draining and purging of hydronic piping.
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MEETING ATTENDANCE RECORD

Project Name: SGSC Ft. Branch HVAC Upgrades - Phase 4 Project Number: 2011-314
Meeting Type: Pre-bid Date: January 6, 2021
Meeting Location: Ft. Branch Community School Time: 4:00 PM

Hafer (Mechanical)

812-422-4187

__Sheet 1 of &5

jpark@haferdesign.com

Chad Wargel Hafer (Electrical) 812-422-4187 cwargel@haferdesign.com
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