

HVAC UPGRADES - PHASE 5:
SGSC - Ft. Branch Community School

Fort Branch, Indiana
January 11, 2022

CONTRACTOR	Midwest Roofing and Sheet Metal	Deig Brothers	Haase Mechanical	Perfection Heating and Air	HFI, Harell Fish	
Base Bid	\$443,640.00	\$413,958.50	\$423,100.00	\$408,300.00	\$434,500.00	
Time for Completion	59 days	59 days	59 days	59 days	65 days	
Addenda						
Addendum No. 1	X	X	X	X	X	
Subcontractors / Material Suppliers List	YES	YES	YES	YES	YES	
Bid Clarifications						
Contingency						
Estimated Project Budget						
Comments						