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Project:  Addendum No.:

Date:

Owner: Project Number:

Contract for:

 

 

The original specifications and drawings dated December 2020 for the project noted above are amended as noted in 
this Addendum Number 002.  Receipt of this addendum and any subsequent addenda must be acknowledged on the 
final bid documents.  This addendum consists of 1 item(s) and attachment(s). 

Attachments: 
 
By:  
 
CC: 
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Drawing No:

Architect's Project No: Date:

Sheet title:

Revisions:

The drawings, specifications and other documents, including those in 
electronic form prepared by Hafer for this project are instruments of Service, 
and may be used solely with respect to this project.  The documents may not 
be reproduced or modified by a third party without first obtaining the express 
written consent of Hafer.  Authorized use of electronic media or file does not 
guarantee that these files contain complete and accurate information.  In 
order to insure the accuracy of the information contained and that no changes 
or modifications have been made, these files must be compared to the 
project's contract documents with stamped and sealed certification and 
applicable approved modifications.

In association with:

Ft. Branch Community School 
HVAC Upgrades - Phase 4

7670 S Eastview Lane
Fort Branch, IN 47648

Designed By: Drawn By: Checked By:

3321 800 S
Fort Branch, IN 47648

December, 2020

ADD-02
2011-314

LIGHTING PLAN ADD-02

1/4" = 1'-0"
FIRST FLOOR LIGHTING DEMOLITION ADD-02

1/4" = 1'-0"
FIRST FLOOR LIGHTING ADD-02

NOTES:
1.   DISCONNECT AND REMOVE POWER FEED TO LIGHT FIXTURE.  REMOVE LIGHT 
FIXTURE.   LIGHTING CIRCUIT TO REMAIN FOR REUSE.  

2.   PROVIDE ALL LABOR AND MATERIAL TO CONNECT LIGHT FIXTURE TO EXISTING 
LIGHT CIRCUIT AS WAS BEFORE DEMOLITION.  FIXTURES SHALL OPERATE WITH 
TIME SCHEDULE THROUGH BAS SYSTEM IN BUILDING.  COORDINATE WITH OWNER 
TO DETERMINE THE CORRECT SCHEDULE FOR LIGHT FIXTURES TO OPERATE.  
CONTRACTOR SHALL BE RESPONSIBLE FOR CORRECT OPERATION OF FIXTURES.  

3.  PROVIDE DIMMER ABOVE CEILING TO CONTROL LIGHT LEVEL OF FIXTURES 
SHOWN.  PROVIDE ALL LABOR AND MATERIAL TO MOUNT DIMMER IN ACCESSIBLE 
LOCATION.  COORDINATE WITH ONSITE MAINTENANCE, JEFF CRECELIUS, FOR 
EXACT LOCATION.
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