Bid Tabulation Sheet

HVAC UPGRADES - PHASE 5:
SGSC - Ft. Branch Community School

Fort Branch, Indiana
January 11, 2022

Hafer

CONTRACTOR

Midwest Roofing and

Deig Brothers

Haase Mechanical

Perfection Heating and

HFI, Harell Fish

Sheet Metal Air
Base Bid $443,640.00 $413,958.50 $423,100.00 $408,300.00 $434,500.00
Time for Completion 59 days 59 days 59 days 59 days 65 days
Addenda
Addendum No. 1 X X X X X
Subcontractors / Material Suppliers List YES YES YES YES YES

Bid Clarifications

Contingency

Estimated Project Budget

Comments




