
Bid Tabulation Sheet Hafer

HAUBSTADT HVAC UPGRADES PHASE 3
Haubstadt, Indiana

September 9, 2025

CONTRACTOR Altstadt Deig Bros. HFI Haase H.G. Heinz MelKay

Base Bid $684,000 $648,900 $599,450 $586,000 $755,000 $629,387

Alternate No. 1 Bid (Area A) $498,400 $453,850 $512,675 $466,000 $650,000 $396,546

Alternate No. 2 Bid (Area B) $640,600 $565,460 $667,562 $589,000 $835,000 $519,022

Alternate No. 3 Bid (Ceiling) $115,500 $80,000 $108,906 $93,000 $145,000 $123,000

Base Bid + Alt. No. 1 + Alt. No. 2 + Alt. No. 3 $1,938,500 $1,748,210 $1,888,593 $1,734,000 $2,385,000 $1,667,955

Base Bid + Alt. No. 1 $1,182,400 $1,102,750 $1,112,125 $1,052,000 $1,405,000 $1,025,933

Base Bid + Alt. No. 2 $1,324,600 $1,214,360 $1,267,012 $1,175,000 $1,590,000 $1,148,409

Base Bid + Alt. No. 3 $799,500 $728,900 $708,356 $679,000 $900,000 $752,387

Base Bid + Alt. No. 1 + Alt. No. 2 $1,823,000 $1,668,210 $1,779,687 $1,641,000 $2,240,000 $1,544,955

Base Bid + Alt. No. 1 + Alt. No. 3 $1,297,900 $1,182,750 $1,221,031 $1,145,000 $1,550,000 $1,148,933

Base Bid + Alt. No. 2 + Alt. No. 3 $1,440,100 $1,294,360 $1,375,918 $1,268,000 $1,735,000 $1,271,409

Time for Completion 60 days 77 days 61 days 74 days 61 days 35 days

Addenda

Addendum No. 1 YES YES YES YES YES YES

Subcontractors / Material Suppliers List

Sheet Metal Contractor: MWR&SM MWR&SM MWR&SM Haase x MelKay

Piping Contractor: Altstadt Deig Bros. HFI Haase x MelKay

Air Handler Manufacturer: Carrier Carrier Carrier Carrier x Carrier

Controls Contractor: Alpha Alpha Alpha Alpha x Alpha

Electrical Contractor: Mounts Deig Bros. Mounts Mounts x MelKay

Test and Balance Contractor: Flo-Tech Flo-Tech Flo-Tech Flo-Tech x Flo-Tech

Bid Clarifications NONE NONE NONE NONE NONE NONE

Contractor shall clarify 
time for completion in 
calendar days. Contractor 
shall verify Alt 3 amount. 
Contractor summary 
indicates $52,046 vs 
$123,000 on bid form.

NONEComments NONE NONE NONE Will submit subcontractors 
list within 24 hours 
depending on alternates 
taken


