Bid Tabulation Sheet

HAUBSTADT HVAC UPGRADES PHASE 3

Haubstadt, Indiana
September 9, 2025

Hafer

CONTRACTOR Altstadt Deig Bros. HFI Haase H.G. Heinz MelKay
Base Bid $684,000 $648,900 $599,450 $586,000 $755,000 $629,387
Alternate No. 1 Bid (Area A) $498,400 $453,850 $512,675 $466,000 $650,000 $396,546
Alternate No. 2 Bid (Area B) $640,600 $565,460 $667,562 $589,000 $835,000 $519,022
Alternate No. 3 Bid (Ceiling) $115,500 $80,000 $108,906 $93,000 $145,000 $123,000
Base Bid + Alt. No. 1 + Alt. No. 2 + Alt. No. 3 $1,938,500 $1,748,210 $1,888,593 $1,734,000 $2,385,000 $1,667,955
Base Bid + Alt. No. 1 $1,182,400 $1,102,750 $1,112,125 $1,052,000 $1,405,000 $1,025,933
Base Bid + Alt. No. 2 $1,324,600 $1,214,360 $1,267,012 $1,175,000 $1,590,000 $1,148,409
Base Bid + Alt. No. 3 $799,500 $728,900 $708,356 $679,000 $900,000 $752,387
Base Bid + Alt. No. 1 + Alt. No. 2 $1,823,000 $1,668,210 $1,779,687 $1,641,000 $2,240,000 $1,544,955
Base Bid + Alt. No. 1 + Alt. No. 3 $1,297,900 $1,182,750 $1,221,031 $1,145,000 $1,550,000 $1,148,933
Base Bid + Alt. No. 2 + Alt. No. 3 $1,440,100 $1,294,360 $1,375,918 $1,268,000 $1,735,000 $1,271,409
Time for Completion 60 days 77 days 61 days 74 days 61 days 35 days
Addenda
Addendum No. 1 YES YES YES YES YES YES
Subcontractors / Material Suppliers List
Sheet Metal Contractor: MWR&SM MWR&SM MWR&SM Haase X MelKay
Piping Contractor: Altstadt Deig Bros. HFI Haase X MelKay
Air Handler Manufacturer: Carrier Carrier Carrier Carrier X Carrier
Controls Contractor: Alpha Alpha Alpha Alpha X Alpha
Electrical Contractor: Mounts Deig Bros. Mounts Mounts X MelKay
Test and Balance Contractor: Flo-Tech Flo-Tech Flo-Tech Flo-Tech X Flo-Tech
Bid Clarifications NONE NONE NONE NONE NONE NONE
Comments NONE NONE NONE NONE Will submit subcontractors |Contractor shall clarify

list within 24 hours
depending on alternates
taken

time for completion in
calendar days. Contractor
shall verify Alt 3 amount.
Contractor summary
indicates $52,046 vs
$123,000 on bid form.




